STATE OF CALI FORNI A BI D SUMMARY

I N SAN MATEO COUNTY | N AND NEAR
H LLSBOROUGH FROM 0. 7 KM TO 2.3 KM
NORTH CF HAYNE ROAD UNDERCROSSI NG

Bl D OPENI NG DATE 05/ 04/ 04
CONTRACT NUMBER 04- 445304
LOCATI ON 04- SM 280-14.7/15.7

I NSTALL METAL BEAM GUARD RAI LI NG

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
05/ 05/ 04
CONTRACT CODE 'B '
15 CONTRACT | TEMS

FEDERAL AID ACI M 280- 1(108) E
G 280- 1(108) E

PROPGOSALS | SSUED 6 FUND TOTAL HB1 500, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF Bl DDERS 3 ENG NEERS EST 423, 000. 00 AMOUNT UNDER 291, 250. 00 PERCENT UNDER EST 68. 85
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 131, 750. 00 1 M BUMGARNER | NC 925 373-1986
00529261
1175 GREENVI LLE ROAD FAX 925 373-1890
LI VERMORE CA 94550
2 157, 625. 00 3 P C AND N CONSTRUCTI ON | NC 925 634- 4567
00771652
5301 F BYRON HOT SPRI NGS RCAD FAX 925 634-4339
BYRON CA 94514
3 346, 930. 00 2 GANSEK | NC 510 486-1280

1511 HEARST AVENUE STE C
BERKELEY CA 94703

00588407

FAX 510 845-7716



04- 445304 Bl D245

04- SM 280-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 04/ 04 05/ 05/ 04

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE AND ASPHALT CONCRETE DI KE
LI NCOLN CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)

FAI RFI ELD CA



04- 445304 Bl D245

04- SM 280-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 04/ 04 05/ 05/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C DI KE COVPANY I TEM5 9 AND 10
2788 VENTURE DRI VE
LI NCOLN CA 95648

NORWOOD CONSTRUCTI ON | TEM 6
5301 BYRON HOT SPRI NGS ROAD E
BYRON CA 94514

STATEW DE SAFETY AND SI GNS | NC I TEM5 3 AND 4
130 GROBRI C COURT
FAI RFI ELD CA 94533

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C CURBS I NC ASPHALT CONCRETE DI KE
10 CAK LANE

FAI RFI ELD CA 94534



04- 445304 Bl D245

04- SM 280-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
05/ 04/ 04 05/ 05/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00~ 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 3, 000. 00* 3, 000. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 1, 000. 00* 1, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 6, 600. 00* 6, 600. 00
5 150662 REMOVE METAL BEAM GUARD RAI LI NG M 12 30. 00 360. 00
6 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 400 3. 00 4, 200. 00
7 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 2, 000. 00* 2, 000. 00
8 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 500. 00* 2,500. 00
9 390155 ASPHALT CONCRETE (TYPE A) TONN 60 175. 00 10, 500. 00
10 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 1, 400 6. 00 8, 400. 00
11 820118 GUARD RAI LI NG DELI NEATOR EA 3 20. 00 60. 00
12 820151 OBJECT MARKER (TYPE L-1) EA 1 30. 00 30. 00
13 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1, 600 54. 00 86, 400. 00
14 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 2,700. 00 2,700. 00
15 999990 MOBI LI ZATI ON LS LUWVP SUM 3, 000. 00* 3, 000. 00

TOTAL 131, 750. 00
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04- 445304

04- SM 280- 1
05/ 04/ 04
SECOND
BI D AMOUNT
1, 000. 00* 1000. 00
2, 000. 00* 2000. 00
1, 000. 00* 1000. 00
9, 500. 00* 9500. 00
100. 00 1200. 00
14.50 20300. 00
2, 000. 00* 2000. 00
2, 500. 00* 2500. 00
180. 00 10800. 00
6. 00 8400. 00
25. 00 75. 00
50. 00 50. 00
58. 00 92800. 00
3, 000. 00 3000. 00
3, 000. 00* 3000. 00

157, 625. 00

SUMMARY
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Bl D245
PAGE 5
05/ 05/ 04



